HUNTER ASSOCIATES TEXAS, LTD.

8140 WALNUT HILL LANE / ONE GLEN LAKES / SUITE 500
DALLAS, TEXAS 75231-4350

TEL: (214) 369-9171
CONTRACTOR BID SUMMARY ~ BID NUMBER 0301-053

FAX: (214) 696-3795

PROJECT: Main Street Section 3 ~ 4 Lanes Base Bid (6 Lanes Alternate) divided from Dallas North Tollway to First Street
CLIENT: The City of Frisco, Collin County, Texas
PREPARED BY:

PAVING ~ PROJECT A BASE BID

HAT Job Number: 37528
Bid Date: February 28, 2003

ITEM

DESCRIPTION

QTY

UNIT

ENGINEER
$/UNIT

ENGINEER
TOTAL COST

Item of Discrepancy in Contractors Bid

Mario Sinacola &
Sons $/UNIT

Sinacola TOTAL
COST

Rodman Paving

$/UNIT

AB.1

For providing all equipment, labor, and materials; including
compaction; for unclassified excavation of roadways, slopes, and
drainage ditches, including temporary drainage ditches required
during construction. (Approx. 15,000 c.y. import) This work shall
include grading to within 0.2 feet (2 tenths of a foot) vertical of the
grade elevation as shown on the construction plans., for the sum of:

1.00]

LS

$60,000.00,

$60,000.00]

$150,000.00)

$150,000.00f

$250,000.00)

AB.2

For providing equipment, labor, and material required for the removal
and disposal of trees and brush, for the sum of:

1.00]

LS

$5,000.00

$5,000.00

$55,000.00

$55,000.00]

$24,000.00

AB.3

For providing all equipment, labor, and materials for construction of
7" (seven inch) thick, 4,000 psi reinforced (#3 bars on 18" ctr.)
concrete pavement (6 sack/cy), with 6" (six inch) monolithic curb,
including back fill and fine grading of parkways (to the right-of-way
line or 10 ft. from back of curb, whichever is greater) per the plans,
complete and in place, for the sum of:

AB.4

5,850.00

sy

$25.50

$149,175.00]

$26.80

$156,780.00]

$30.00

For providing all equipment, labor, and materials for construction of
9" (nine inch) thick, 4,000 psi reinforced (#3 bars on 24" ctr.)
concrete pavement (6 sack/cy), with 6" (six inch) monolithic curb,
including back fill and fine grading of parkways (to the right-of-way
line or 10 ft. from back of curb, whichever is greater) per the plans,
complete and in place, for the sum of:

24,500.00

SY

$27.50

$673,750.00f

$27.14

$664,930.00f

$34.00

AB.5

For providing all equipment, labor, and materials for the preparation
of Lime Treated Subgrade, (density control), 6" thick, compacted to
95% Tex 113 Method., of all paved areas to minimum 1 ft. back of
curb, complete and in place, for the sum of:

33,500.00

sy

$4.00

$134,000.00]

$2.00

$67,000.00]

$1.40

AB.6

For providing Lime (Type "A") Slurry for subgrade preparation (37
Ibs./sy), and all equipment, labor, and materials as necessary, for the|
sum of:

620.00

TON

$105.00

$65,100.00]

$85.00

$52,700.00]

$87.00

AB.7

For providing all equipment, labor, and materials for the construction
of a Temporary Asphalt Transition (2" Type D over 8" Type B Hot Mi
Asphaltic Concrete) from existing pavement to proposed pavement,
complete and in place, for the sum of:

AB.8

2,250.00

SY

$38.50

$86,625.00]

$26.09

$58,702.50]

$27.00

For providing all equipment, labor, and materials for the construction
of standard street headers, per standard details, complete and in
place, for the sum of:

480.00

LF

$10.00

$4,800.00

$10.00

$4,800.00

$10.00

AB.9

For providing equipment, labor, and material for connecting proposed
concrete pavement to existing concrete pavement using longitudinal
butt joint per standard details, complete and in place, for the sum of:

AB.10

850.00

LF

$7.00

$5,950.00

$8.00

$6,800.00

$19.00

For providing equipment, labor, and materials for the installation of
concrete pavers, including concrete and sand bases, in crosswalks
and street intersections, and all other traffic bearing areas, as
detailed, specified, or directed, complete in place, for the sum of:

290.00

SY

$80.00

$23,200.00]

$42.87

$12,432.30]

$55.00

AB.11

For providing equipment, labor, and materials for the installation of
concrete pavers, including concrete and sand bases, in medians and
median noses, as detailed, specified, or directed, complete in place,
for the sum of:

1,840.00

SY

$80.00

$147,200.00f

$52.43

$96,471.20)

$54.00

AB.12

For providing equipment, labor, and material for the construction of
4" thick, 3600 psi (6 sack/cy) reinforced (#3 bars on 24" ctr.)
concrete barrier free ramps, as specified and detailed, per the plans,
including backfill; complete and in place, for the sum of.

AB.13

24.00

EA

$550.00

$13,200.00]

$650.00

$15,600.00]

$550.00

For providing equipment, labor, and materials for the installation of 2"
(two inch) P.V.C. conduit for irrigation, wiring, traffic, and other uses,
as detailed and specified on the plans, complete and in place, for the
sum of:

950.00

LF

$6.00

$5,700.00

$3.08

$2,926.00

$3.00

AB.14

For providing equipment, labor, and materials for the installation of 4"
(four inch) P.V.C. conduit for irrigation, wiring, traffic, and other uses,
as detailed and specified on the plans, complete and in place, for the
sum of:

950.00

LF

$8.00

$7,600.00

$4.33

$4,113.50

$5.50

AB.15

For providing equipment, labor, and materials for the installation of
TxDot Type “A” Pull boxes for conduits, as specified and detailed on
the plans, complete and in place, for the sum of:

19.00]

EA

$350.00

$6,650.00

$300.30

$5,705.70

$330.00

AB.16

For providing equipment, labor, and materials for the installation of
Erosion control filter fabric with support posts, as detailed and
directed, complete and in place and including maintenance as
required, as specified on the plans, for the sum of:

1.00]

LF

$1.50

$1.50

$7,665.00

$7,665.00

$19,000.00

AB.17

For providing equipment, labor, and materials for Bermuda Sodding
of all exposed slopes, medians, and parkways (to the right-of-way
line or 10 ft. back of curb, whichever is greater) per City direction, for
the sum of:

8,500.00

sy

$6.00

$51,000.00]

$2.26

$19,210.00]

$2.50

AB.18

For providing equipment, labor, and materials for Tree Protection per
the Erosion Control Plan as detailed and specified, for the sum of:

9.00

EA

$1,000.00

$9,000.00

$157.50

$1,417.50

$400.00

AB.19

For providing equipment, labor, and materials for construction of
Railroad Header, as detailed and specified on the plans, complete
and in place, for the sum of:

AB.20

256.00

LF

$25.00

$6,400.00

$20.00

$5,120.00

$27.00

For providing all equipment, labor, and materials for construction of
6" (six inch) thick, 4,000 psi reinforced (#3 bars on 24" ctr.) concrete
pavement (6 sack/cy), with 6" (six inch) monolithic curb, including
back fill and fine grading of parkways (to the right-of-way line or 10 ft.
from back of curb, whichever is greater) per the plans, complete and
in place, for the sum of:

530.00

SY

$23.50

$12,455.00]

$35.00

$18,550.00]

$26.00

AB.21

For providing equipment, labor, and materials for the installation of
TxDot Type “D” Pull boxes for conduits, as specified and detailed on
the plans, complete and in place, for the sum of:

AB.22

20.00

EA

$350.00

$7,000.00

$436.80

$8,736.00

$390.00

For providing equipment, labor, and materials for the installation of 4"
(four inch) Schedule 40 P.V.C. conduit with 4 (four) Multi-Ducts with
8 AWG copper in one duct and contractor grade pull strings in the
remaining ducts for City of Frisco uses, as detailed and specified on

the plans, complete and in place, for the sum of:

3,900.00

LF

$25.00

$97,500.00]

$7.09

$27,651.00]

$12.00

Sub-Total

Page Number 1

Sub-Total

$1,571,306.50)

$1,442,310.70f

Sub-Total
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PAVING ~ PROJECT A ALTERNATE BID

ITEM

DESCRIPTION

QTY

UNIT

ENGINEER
$/UNIT

ENGINEER
TOTAL COST

Mario Sinacola &
Sons $/UNIT

Sinacola TOTAL
COST

Rodman Paving
$/UNIT

AA1

For providing all equipment, labor, and materials; including
compaction; for unclassified excavation of roadways, slopes, and
drainage ditches, including temporary drainage ditches required
during construction. (Approx. 16,000 c.y. import) This work shall
include grading to within 0.2 feet (2 tenths of a foot) vertical of the
grade elevation as shown on the construction plans., for the sum of:

1.00]

LS

$64,000.00

$64,000.00]

$175,000.00)

$175,000.00f

$250,000.00

AA2

For providing equipment, labor, and material required for the removal
and disposal of trees and brush, for the sum of:

1.00]

LS

$5,000.00

$5,000.00

$55,000.00

$55,000.00]

$30,000.00

AA3

For providing all equipment, labor, and materials for construction of
7" (seven inch) thick, 4,000 psi reinforced (#3 bars on 18" ctr.)
concrete pavement (6 sack/cy), with 6" (six inch) monolithic curb,
including back fill and fine grading of parkways (to the right-of-way
line or 10 ft. from back of curb, whichever is greater) per the plans,
complete and in place, for the sum of:

5,850.00

sy

$25.50

$149,175.00]

$26.80

$156,780.00]

$30.00

For providing all equipment, labor, and materials for construction of
9" (nine inch) thick, 4,000 psi reinforced (#3 bars on 24" ctr.)
concrete pavement (6 sack/cy), with 6" (six inch) monolithic curb,
including back fill and fine grading of parkways (to the right-of-way
line or 10 ft. from back of curb, whichever is greater) per the plans,
complete and in place, for the sum of:

28,600.00

SY

$27.50

$786,500.00f

$27.34

$781,924.00f

$34.00

For providing all equipment, labor, and materials for the preparation
of Lime Treated Subgrade, (density control), 6" thick, compacted to
95% Tex 113 Method., of all paved areas to minimum 1 ft. back of
curb, complete and in place, for the sum of:

37,700.00

sy

$4.00

$150,800.00]

$2.00

$75,400.00

$1.40

For providing Lime (Type "A") Slurry for subgrade preparation (37
Ibs./sy), and all equipment, labor, and materials as necessary, for the|
sum of:

700.00

TON

$105.00

$73,500.00]

$85.00

$59,500.00]

$87.00

For providing all equipment, labor, and materials for the construction
of a Temporary Asphalt Transition (2" Type D over 8" Type B Hot Mi
Asphaltic Concrete) from existing pavement to proposed pavement,
complete and in place, for the sum of:

2,250.00

SY

$38.50

$86,625.00]

$26.09

$58,702.50]

$27.00

For providing all equipment, labor, and materials for the construction
of standard street headers, per standard details, complete and in
place, for the sum of:

480.00

LF

$10.00

$4,800.00

$10.00

$4,800.00

$10.00

For providing equipment, labor, and material for connecting proposed
concrete pavement to existing concrete pavement using longitudinal
butt joint per standard details, complete and in place, for the sum of:

AA10

850.00

LF

$7.00

$5,950.00

$8.00

$6,800.00

$19.00

For providing equipment, labor, and materials for the installation of
concrete pavers, including concrete and sand bases, in crosswalks
and street intersections, and all other traffic bearing areas, as
detailed, specified, or directed, complete in place, for the sum of:

290.00

SY

$80.00

$23,200.00]

$42.87

$12,432.30]

$55.00

AA11

For providing equipment, labor, and materials for the installation of
concrete pavers, including concrete and sand bases, in medians and
median noses, as detailed, specified, or directed, complete in place,
for the sum of:

1,840.00

SY

$80.00

$147,200.00f

$52.43

$96,471.20]

$54.00

AA12

For providing equipment, labor, and material for the construction of
4" thick, 3600 psi (6 sack/cy) reinforced (#3 bars on 24" ctr.)
concrete barrier free ramps, as specified and detailed, per the plans,
including backfill; complete and in place, for the sum of.

AA13

24.00

EA

$550.00

$13,200.00]

$650.00

$15,600.00]

$550.00

For providing equipment, labor, and materials for the installation of 2"
(two inch) P.V.C. conduit for irrigation, wiring, traffic, and other uses,
as detailed and specified on the plans, complete and in place, for the
sum of:

950.00

LF

$6.00

$5,700.00

$3.23

$3,068.50

$3.00

AA14

For providing equipment, labor, and materials for the installation of 4"
(four inch) P.V.C. conduit for irrigation, wiring, traffic, and other uses,
as detailed and specified on the plans, complete and in place, for the
sum of:

950.00

LF

$8.00

$7,600.00

$4.33

$4,113.50

$5.50

AA15

For providing equipment, labor, and materials for the installation of
TxDot Type “A” Pull boxes for conduits, as specified and detailed on
the plans, complete and in place, for the sum of:

19.00]

EA

$350.00

$6,650.00

$300.30

$5,705.70

$330.00

For providing equipment, labor, and materials for the installation of
Erosion control filter fabric with support posts, as detailed and
directed, complete and in place and including maintenance as
required, as specified on the plans, for the sum of:

1.00]

LS

$1.50

$1.50

$7,665.00

$7,665.00

$19,000.00

For providing equipment, labor, and materials for Bermuda Sodding
of all exposed slopes, medians, and parkways (to the right-of-way
line or 10 ft. back of curb, whichever is greater) per City direction, for
the sum of:

8,500.00

sy

$6.00

$51,000.00]

$2.26

$19,210.00]

$2.50

AA18

For providing equipment, labor, and materials for Tree Protection per
the Erosion Control Plan as detailed and specified, for the sum of:

9.00

EA

$1,000.00

$9,000.00

$157.50

$1,417.50

$400.00

AA19

For providing equipment, labor, and materials for construction of
Railroad Header, as detailed and specified on the plans, complete
and in place, for the sum of:

AA.20

256.00

LF

$25.00

$6,400.00

$20.00

$5,120.00

$27.00

For providing all equipment, labor, and materials for construction of
6" (six inch) thick, 4,000 psi reinforced (#3 bars on 24" ctr.) concrete
pavement (6 sack/cy), with 6" (six inch) monolithic curb, including
back fill and fine grading of parkways (to the right-of-way line or 10 ft.
from back of curb, whichever is greater) per the plans, complete and
in place, for the sum of:

530.00

SY

$23.50

$12,455.00]

$35.00

$18,550.00]

$26.00

For providing equipment, labor, and materials for the installation of
TxDot Type “D” Pull boxes for conduits, as specified and detailed on
the plans, complete and in place, for the sum of:

AA.22

20.00

EA

$350.00

$7,000.00

$436.80

$8,736.00

$390.00

For providing equipment, labor, and materials for the installation of 4"
(four inch) Schedule 40 P.V.C. conduit with 4 (four) Multi-Ducts with
8 AWG copper in one duct and contractor grade pull strings in the
remaining ducts for City of Frisco uses, as detailed and specified on

the plans, complete and in place, for the sum of:

TRAFFIC CONTROL & STREET LIGHTS ~ PROJECT B

3,900.00

LF

$25.00

$97,500.00]

$7.09

$27,651.00]

$12.00

Sub-Total

$1,713,256.50f

Sub-Total

$1,599,647.20|

Sub-Total

ITEM

DESCRIPTION

QTY

UNIT

ENGINEER
$/UNIT

ENGINEER
TOTAL COST

Mario Sinacola &
Sons $/UNIT

Sinacola TOTAL
COST

Rodman Paving
$/UNIT

B.1

Install City supplied controller and controller cabinet, for the sum of

2.00

EA

$1,025.00

$2,050.00

$1,023.75

$2,047.50

$850.00

B.2

Furnish and install controller foundation, for the sum of:

2.00

LF

$1,200.00

$2,400.00

$1,160.25]

$2,320.50

$1,100.00

B.3

Furnish & install 2" PVC Conduit, for the sum of:

1,220.00

LF

$12.50

$15,250.00]

$12.50

$15,250.00]

$3.00

B.4

Furnish & install 3" PVC conduit, for the sum of:

265.00

LF

$12.00

Page Number 2

$3,180.00

$11.03

$2,922.95

$5.00
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B.5 Furnish & install 4" PVC conduit, for the sum of: 1,260.00] LF $18.00 $22,680.00 $17.59 $22,163.40 $5.50
B.6 Furnish & install electrical wiring for power, dual- meter pedestal with 1.00| LS $7,400.00 $7,400.00 $7,392.00 $7,392.00 $4,700.00
disconnects (second side for irrigation), and electrical service at
intersection of Main Street and Frisco Street, for the sum of:
B.7 Furnish & install electrical wiring for power, pedestal service, and 1.00| LS $7,400.00 $7,400.00 $7,392.00 $7,392.00 $3,200.00
electrical service at intersection of Main Street and Market Street, for
the sum of:
B.8  [Furnish & install all necessary materials and labor to re-establish 1.00[ LS $1,600.00 $1,600.00 $1,588.18 $1,588.18 $3,900.00
power, electrical conductors (#4 awg), and 2"PVC conduit for
intersection of Dallas Parkway and Main Street, for the sum of:
B.9 Furnish & install all necessary materials and labor to replace 3" PVC 1.00] LS $370.00 $370.00 $367.50 $367.50) $5,800.00
conduit for intersection of Dallas Parkway at Main Street, for the sum
of:
B.10 Furnish & install Type A ground boxes with aprons, for the sum of: 4.000 EA 350.00) 1,400.00 354.90] 1,419.60 330.00
B.11 Furnish & install Type C ground boxes with aprons, for the sum of: 19.00 EA 450.00 8,550.00) 436.80 8,299.20) 360.00
B.12 Furnish & install aluminum signs, with poles, complete and in place, 31.00] EA 290.00 8,990.00] 288.75 8,951.25] 350.00
for the sum of:
B.13 Furnish & install street name signs, for the sum of: 8.00f EA 355.00) 2,840.00] 252.53] 2,020.24] 330.00
B.14 Furnish & install red indicator confirmation lights, for the sum of: 8.00] EA 165.00 1,320.00| 163.80 1,310.40| 120.00
B.15  |Furnish & install 24" diameter foundation with minimum depth of 5.7 4.00] EA 470.00 1,880.00] 467.25 1,869.00] 550.00
feet, for the sum of:
B.16  |Furnish & install 36" diameter foundation with minimum depth of 13.2| 4.00] EA $1,200.00 $4,800.00 $1,207.50 $4,830.00 $1,400.00
feet, for the sum of:
B.17  |Furnish & install 48" diameter foundation with minimum depth of 21.9| 4.00] EA $2,200.00 $8,800.00 $2,115.75| $8,463.00 $3,200.00
feet, for the sum of:
B.18  |Furnish & install Pedestal Pole with glossy black powder coat, for the| 4.00 EA $500.00 $2,000.00 $498.23 $1,992.92 $430.00
sum of:
B.19  |Furnish & install 30' traffic signal pole with 44' mast arm, including 1.00 EA $5,743.50 $5,743.50 $5,743.50 $5,743.50 $5,300.00
luminaire, with glossy black powder coat, for the sum of:
B.20  |Furnish & install 30" traffic signal pole with 48' mast arm, including 3.000 EA $6,142.50 $18,427.50] $6,142.50 $18,427.50] $5,600.00
luminaire, with glossy black powder coat, for the sum of:
B.21 Furnish & install 30' traffic signal pole with 55' mast arm, including 200 EA $9,777.60 $19,555.20] $9,777.60 $19,555.20] $13,000.00
luminaire, with glossy black powder coat, for the sum of:
B.22  |Furnish & install 30" traffic signal pole with 60" mast arm, including 2.00[ EA $10,500.00 $21,000.00] $10,500.00 $21,000.00] $13,000.00
luminaire, with glossy black powder coat, for the sum of:
B.23  |Furnish & install LED traffic signal head with brackets and back 31.00 EA $1,079.72 $33,471.32) $1,079.72 $33,471.32 $860.00
plates, for the sum of:
B.24  |Furnish & install LED pedestrian signal head with brackets, for the 16.00| EA $551.46 $8,823.36 $551.46 $8,823.36 $500.00
sum of:
B.25 |Furnish & install pedestrian push-buttons and integral signs, ADA, 16.00| EA $131.25 $2,100.00 $131.25 $2,100.00 $120.00
for the sum of:
B.26  |Furnish & install miscellaneous: mobilization, barricades, 1.00] LS $208,950.00) $208,950.00] $208,950.00] $208,950.00] $620,000.00
miscellaneous work, all other, for the sum of:
B.27  |Furnish & install pavement markings: crosswalks, stopbar “puppy 1.00| LS $25,000.00 $25,000.00 $21,000.00 $21,000.00 $100,000.00
tracks”, directional arrows, and words, as shown on the plans, for the|
sum of:
B.28  |Furnish & install intersection wiring, complete in place, for the sum 1.00| LS $12,600.00 $12,600.00 $12,600.00 $12,600.00 $13,000.00
of:
B.29 Furnish & install all necessary labor, materials and wiring to install 4- 2.00[ EA $25,378.50 $50,757.00 $25,378.50 $50,757.00 $23,000.00
camera AutoScope Solo Pro VIVDS Processor System, or approved
equal, including VIVDS camera assembly, for signals at Market
Street and Frisco Street Intersections at Main Street, for the sum of:
B.30 |Furnish all necessary labor and materials to install City supplied 6- 1.00| EA $3,276.00 $3,276.00 $3,276.00 $3,276.00 $3,900.00
camera AutoScope Solo Pro VIVDS Processing Units at Dallas
Parkway intersection at Main Street, for the sum of:
B.31  |Furnish all necessary labor and materials to install City supplied 1.00| EA $3,276.00 $3,276.00 $3,276.00 $3,276.00 $1,300.00
temporary 6- camera AutoScope Solo Pro VIVDS Processing Units
at Dallas Parkway intersection at Main Street, for the sum of:
B.32  |Furnish all necessary labor and materials to install street barricades, 5.00| EA $1,000.00 $5,000.00 $1,055.25| $5,276.25 $2,300.00
as specified on the plans, complete and in place, for the sum of:
B.33 Furnish all necessary labor and materials to install and construct 8,750.00 SY $45.00 $393,750.00 $12.08 $105,700.00 35000/Bid LS
temporary asphalt detours during construction, including all
maintenance as required, for the sum of:
B.34  |Furnish all necessary labor and materials to install 4 inch 10,000.00( LF $7.00 $70,000.00] $1.05 $10,500.00] $0.45
thermoplastic broken white lane striping per City specs, for the sum
of:
B.35 Furnish all necessary labor and materials to install 4 inch 2,700.00[ LF $7.00 $18,900.00] $1.05] $2,835.00 $0.45
thermoplastic solid white lane striping per City specs, for the sum of:
B.36 |Furnish all necessary labor and materials to install and maintain, 3,400.00| LF $85.00 $289,000.00 $10.50 $35,700.00 $70.00
move and/or remove as necessary, Portable Concrete Barriers (New
Jersey type) including end treatments, for the sum of:
B.37  |Furnish all necessary labor and materials to install Street Lights as 28.00| EA $4,500.00 $126,000.00] $5,019.00 $140,532.00] $5,100.00
specified, for the sum of:
B.38  |Furnish all necessary labor and materials to install Work Zone 1.00[ LS $15,000.00 $15,000.00] $12,600.00 $12,600.00] $4,100.00
Construction Signage and Pavement Markings, for the sum of:
B.38a [For Relocating of Pedestal Pole Assembly and pour 24" concrete 1.00 EA $725.00 $725.00] $714.00 $714.00] $850.00
foundation with minimum depth of 5.7 feet, complete, for the sum of:
Sub-Total $1,434,264.88 Sub-Total $823,436.77] Sub-Total
STORM DRAINAGE ~ PROJECT C
ENGINEER ENGINEER [Mario Sinacola &][ Sinacola TOTAL | Rodman Paving
ITEM [DESCRIPTION QTY UNIT $/UNIT TOTAL COST Sons $/UNIT COST $/UNIT
CA For providing equipment, labor, and materials for the installation of 440.00( LF $32.81 $14,436.40 $35.24 $15,505.60 $34.00
Class Il 18" RCP (eighteen inch reinforced concrete pipe) storm
sewer, as specified and detailed on the plans, including backfill,
complete and in place, for the sum of:
Cc.2 For providing equipment, labor, and materials for the installation of 723.00[ LF $37.29 $26,960.67| $40.30 $29,136.90 $36.00
Class Il 21" RCP (twenty-one inch reinforced concrete pipe) storm
sewer, as specified and detailed on the plans, including backfill,
complete and in place, for the sum of:
C.3  |For providing equipment, labor, and materials for the installation of 330.00[ LF $41.97 $13,850.10 $45.31 $14,952.30 $40.00
Class Il 24" RCP (twenty-four inch reinforced concrete pipe) storm
sewer, as specified and detailed on the plans, including backfill,
complete and in place, for the sum of:
C.4  |For providing equipment, labor, and materials for the installation of 330.00[ LF $47.31 $15,612.30 $51.25 $16,912.50 $44.00

Class Il 27" RCP (twenty-seven inch reinforced concrete pipe) storm|
sewer, as specified and detailed on the plans, including backfill,
complete and in place, for the sum of:
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C.5

For providing equipment, labor, and materials for the installation of
Class Il 30" RCP (thirty inch reinforced concrete pipe) storm sewer,
as specified and detailed on the plans, including backfill, complete
and in place, for the sum of:

(oX5}

100.00[ LF

$52.78

$5,278.00

$57.58

$5,758.00

$48.00

For providing equipment, labor, and materials for the installation of
Class Ill 36" RCP (thirty-six inch reinforced concrete pipe) storm
sewer, as specified and detailed on the plans, including backfill,
complete and in place, for the sum of:

Cc.7

200.00[ LF

$67.02

$13,404.00

$73.59

$14,718.00]

$60.00

For providing equipment, labor, and materials for the installation of
Class Il 48" RCP (forty-eight inch reinforced concrete pipe) storm
sewer, as specified and detailed on the plans, including backfill,
complete and in place, for the sum of:

Cc8

90.00[ LF

$111.00

$9,990.00

$120.18

$10,816.20]

$90.00

For providing equipment, labor, and materials for the installation of
Class Il 54" RCP (fifty-four inch reinforced concrete pipe) storm
sewer, as specified and detailed on the plans, including backfill,
complete and in place, for the sum of:

Cc9

60.00( LF

$136.00

$8,160.00

$150.21

$9,012.60

$110.00

For providing equipment, labor, and materials for the installation of
Class Ill 72" RCP (seventy-two inch reinforced concrete pipe) storm
sewer, as specified and detailed on the plans, including backfill,
complete and in place, for the sum of:

C.10

180.00( LF

$200.00

$36,000.00

$230.00

$41,400.00]

$180.00

For providing equipment, labor, and materials for the installation of
Class V 72" RCP (seventy-two inch reinforced concrete pipe) storm
sewer by Jacking and Tunneling, as specified and detailed on the
plans, including backfill, complete and in place, for the sum of

c.11

120.00( LF

$300.00

$36,000.00

$920.00

$110,400.00]

$960.00

For providing equipment, labor, and materials for the construction of
single 5 ft. x 5 ft. Precast Reinforced concrete box culvert, as
specified and detailed on the plans, complete and in place, for the
sum of:

25.00( LF

$175.00

$4,375.00

$158.00

$3,950.00

$180.00

C.12

For providing equipment, labor, and materials for the construction of
single 6 ft. x 5 ft. Precast Reinforced concrete box culvert, as
specified and detailed on the plans, complete and in place, for the
sum of:

430.00( LF

$198.00

$85,140.00]

$203.00

$87,290.00]

$210.00

C.13

For providing equipment, labor, and materials for the construction of
single 6 ft. x 6 ft. Precast Reinforced concrete box culvert, as
specified and detailed on the plans, complete and in place, for the
sum of:

15.00] LF

$252.00

$3,780.00

$215.00

$3,225.00

$230.00

C.14

For providing equipment, labor, and materials for the construction of
single 7 ft. x 7 ft. Precast Reinforced concrete box culvert, as
specified and detailed on the plans, complete and in place, for the
sum of:

350.00[ LF

$302.00

$105,700.00]

$280.00

$98,000.00]

$280.00

C.15

For providing equipment, labor, and materials for the construction of
single 8 ft. x 5 ft. Precast Reinforced concrete box culvert, as
specified and detailed on the plans, complete and in place, for the
sum of:

450.00( LF

$302.00

$135,900.00]

$286.00

$128,700.00]

$270.00

C.16

For providing equipment, labor, and materials for the construction of
single 8 ft. x 7 ft. Precast Reinforced concrete box culvert, as
specified and detailed on the plans, complete and in place, for the
sum of:

380.00[ LF

$340.00

$129,200.00]

$287.00

$109,060.00]

$300.00

c.17

For providing equipment, labor, and materials for the construction of
single 10 ft. x 6 ft. Precast Reinforced concrete box culvert, as
specified and detailed on the plans, complete and in place, for the
sum of:

550.00[ LF

$400.00

$220,000.00]

$370.00

$203,500.00]

$390.00

C.18

For providing equipment, labor, and materials for the construction of
double 8 ft. x 3 ft. Precast Reinforced concrete box culvert, as
specified and detailed on the plans, complete and in place, for the
sum of:

40.00( LF

$280.00

$11,200.00]

$505.00

$20,200.00]

$240.00

C.19

For providing equipment, labor, and materials for the construction of
double 9 ft. x 5 ft. Precast Reinforced concrete box culvert, as
specified and detailed on the plans, complete and in place, for the
sum of:

1,440.00, LF

$340.00

$489,600.00]

$610.00

$878,400.00]

$320.00

C.20

For providing equipment, labor, and materials for the construction of
a Junction box at Station 5+78.24 on Line “A”, as specified and
detailed on the plans, complete and in place, for the sum of:

1.00] EA

$25,000.00

$25,000.00]

$26,000.00

$26,000.00]

$11,000.00

c.21

For providing equipment, labor, and materials for the construction of
a Junction box at Station 20+16.60 on Line “A”, as specified and
detailed on the plans, complete and in place, for the sum of:

C.22

1.00] EA

$15,000.00]

$15,000.00]

$12,000.00

$12,000.00]

$9,300.00

For providing equipment, labor, and materials for the construction of
a Junction box at Station 25+58.70 on Line “A”, as specified and
detailed on the plans, complete and in place, for the sum of:

1.00] EA

$15,000.00

$15,000.00]

$7,500.00

$7,500.00

$7,200.00

C.23

For providing equipment, labor, and materials for the construction of
a Junction box at Station 36+95.22 on Line “A”, as specified and
detailed on the plans, complete and in place, for the sum of:

C.24

1.00] EA

$15,000.00]

$15,000.00]

$6,500.00

$6,500.00]

$9,300.00

For providing equipment, labor, and materials for the construction of
a Junction box at Station 5+96.14 on Line “A1b”, as specified and
detailed on the plans, complete and in place, for the sum of:

1.00] EA

$25,000.00

$25,000.00]

$15,000.00

$15,000.00]

$9,300.00

C.25

For providing equipment, labor, and materials for the construction of
an 8 ft. recessed curb inlet, as specified and detailed on the plans,
complete and in place, for the sum of:

C.26

13.00] EA

$2,100.00

$27,300.00]

$1,975.00

$25,675.00]

$2,000.00

For providing equipment, labor, and materials for the construction of
a 10 ft. recessed curb inlet, as specified and detailed on the plans,
complete and in place, for the sum of:

c.27

9.00 EA

$2,175.00

$19,575.00]

$2,175.00

$19,575.00]

$2,200.00

For providing equipment, labor, and materials for the construction of
a 12 ft. recessed curb inlet, as specified and detailed on the plans,
complete and in place, for the sum of:

C.28

2.00( EA

$2,250.00

$4,500.00

$2,375.00

$4,750.00

$2,700.00

For providing equipment, labor, and materials for the construction of
a4 ft. x 4 ft. Type "Y" inlet, as specified and detailed on the plans,
complete and in place, for the sum of:

C.29

3.000 EA

$2,500.00

$7,500.00

$1,900.00

$5,700.00

$1,900.00

For providing equipment, labor, and materials for the plugging of inlet]
face and converting existing inlet to junction box, as specified and
detailed on the plans, complete and in place, for the sum:

C.30

1.00] EA

$500.00

$500.00]

$2,200.00

$2,200.00

$1,200.00

For providing equipment, labor, and materials for the construction of
a 18" Type "B" Headwall, as specified and detailed on the plans,
complete and in place, for the sum of:

C.31

1.00] EA

$2,000.00

$2,000.00

$1,800.00

$1,800.00

$1,000.00

For providing equipment, labor, and materials for the construction of
a 36" Type "B" Headwall, as specified and detailed on the plans,
complete and in place, for the sum of:

C.31a

1.00] EA

$2,500.00

$2,500.00

$2,200.00

$2,200.00

$1,400.00

For providing equipment, labor, and materials for the construction of
a 48" Type "B" Headwall, as specified and detailed on the plans,
complete and in place, for the sum of:

C.32

1.00] EA

$3,100.00

$3,100.00

$3,000.00

$3,000.00

$1,800.00

For providing equipment, labor, and materials for the construction of
plugs for various size RCP storm sewer, as specified and detailed on

the plans, complete and in place, for the sum of:

12.00] EA
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C.33

For providing equipment, labor, and materials for Connecting to
existing 18" RCP, as specified and detailed on the plans, complete
and in place, for the sum of:

C.34

1.00]

EA

$400.00

$400.00]

$1,250.00

$1,250.00

$400.00

For providing equipment, labor, and materials for Connecting to
existing 24" RCP, as specified and detailed on the plans, complete
and in place, for the sum of:

2.00

EA

$500.00

$1,000.00

$1,300.00

$2,600.00

$400.00

C.35

For providing equipment, labor, and materials for Connecting to
existing 54" RCP, as specified and detailed on the plans, complete
and in place, for the sum of:

C.36

1.00]

EA

$650.00

$650.00]

$2,500.00

$2,500.00

$400.00

For providing equipment, labor, and materials for Coring and
Connecting to existing junction box transition structure, as specified
and detailed on the plans, complete and in place, for the sum of:

C.37

1.00]

EA

$1,500.00

$1,500.00

$12,500.00

$12,500.00]

$1,900.00

For providing equipment, labor, and materials for Connecting to
existing combination 7 ft. x 3 ft. and 10 ft. x 3 ft. RCB's with transition
structure, as specified and detailed on the plans, complete and in
place, for the sum of:

1.00]

EA

$2,000.00

$2,000.00

$3,500.00

$3,500.00

$8,500.00

C.38

For providing equipment, labor, and materials for Connecting to
existing double 10 ft. x 3 ft. RCB's with transition structure, as
specified and detailed on the plans, complete and in place, for the
sum of:

1.00]

EA

$1,500.00

$1,500.00

$3,500.00

$3,500.00

$8,500.00

C.39

For providing equipment, labor, and materials for the installation and
maintenance of Storm sewer inlet protection for all inlets, as
specified and detailed on the plans, complete and in place, for the
sum:

25.00

EA

$600.00

$15,000.00]

$175.00

$4,375.00

$120.00

C.40

For providing equipment, labor, and materials to Saw, cut, remove,
and replace existing concrete pavement, as specified and detailed
on the plans, complete and in place, for the sum of:

300.00

sy

$75.00

$22,500.00]

$75.00

$22,500.00]

$100.00

c4

For furnishing a Trench Safety Plan, and install all shoring, sheeting,
piling, bracing, boxes, equipment, tools, and any device including de-|
watering, back-sloping, and other operations as required for the safe
construction of utility pipe trenching in trenches greater than five feet
(5") in depth as required to comply with all current and latest OSHA
regulations and in accordance with the State of Texas House Bill No.
1569 or as it may be amended, complete, for the sum of:

6,200.00

LF

$1.00

$6,200.00

$1.00

$6,200.00

$1.00

WATER ~ PROJECT D

Sub-Total

$1,583,311.47|

Sub-Total

$1,994,762.10f

Sub-Total

ITEM

DESCRIPTION

QTY

UNIT

ENGINEER
$/UNIT

ENGINEER
TOTAL COST

Mario Sinacola &
Sons $/UNIT

Sinacola TOTAL
COST

Rodman Paving
$/UNIT

D1

For furnishing and installing 20" PVC water pipe, AWWA standard
C900 Class 150 (DR18), in various depth trench as specified,
including necessary embedment, backfill, and thrust blocking, as
specified on the plans, complete and in place, for the sum of:

150.00

LF

$48.00

$7,200.00

$68.46

$10,269.00]

$50.00

D.2

For furnishing and installing 12" PVC water pipe, AWWA standard
C900 Class 150 (DR18), in various depth trench as specified,
including necessary embedment, backfill, and thrust blocking, as
specified on the plans, complete and in place, for the sum of:

260.00

LF

$24.00

$6,240.00

$35.27

$9,170.20

$35.00

D.3

For furnishing and installing 6" PVC water pipe, AWWA standard
C900 Class 150 (DR18), in various depth trench as specified,
including necessary embedment, backfill, and thrust blocking, as
specified on the plans, complete and in place, for the sum of:

30.00

LF

$16.50

$495.00

$20.87

$626.10

$30.00

D.4

For furnishing and installing 4" PVC water pipe, AWWA standard
C900 Class 150 (DR18), in various depth trench as specified,
including necessary embedment, backfill, and thrust blocking, as
specified on the plans, complete and in place, for the sum of:

40.00

LF

$12.50

$500.00]

$19.16

$766.40

$25.00

D.5

For furnishing and installing 12" PVC water pipe, purple in color,
AWWA standard C900 Class 150 (DR18), in various depth trench as
specified, including necessary embedment, backfill, and thrust
blocking, as specified on the plans, complete and in place, for the
sum of:

4,100.00

LF

$27.00

$110,700.00f

$30.07

$123,287.00f

$35.00

D.6

For furnishing and installing 6" PVC water pipe, purple in color,
AWWA standard C900 Class 150 (DR18), in various depth trench as
specified, including necessary embedment, backfill, and thrust
blocking, as specified on the plans, complete and in place, for the
sum of:

330.00

LF

$19.00

$6,270.00

$22.31

$7,362.30

$30.00

D.7

For furnishing and installing cast iron fittings, including blocking and
retainer joint restrainers, as specified and detailed on the plans, at
locations shown, complete and in place, for the sum of:

D.8

5.50

TON

$3,500.00

$19,250.00]

$5,000.00

$27,500.00]

$2,200.00

For furnishing and installing 20" butterfly valves, including concrete
blocking and top slab, with extension, as specified and detailed on
the plans, and at locations shown, complete and in place, for the
sum of:

1.00]

EA

$16,000.00

$16,000.00]

$5,100.00

$5,100.00

$6,000.00

D.9

For furnishing and installing 12" gate valves, including concrete
blocking and top slab, with valve box and extension, as specified and|
detailed on the plans and at locations shown, complete and in place,
for the sum of:

17.00]

EA

$1,125.00

$19,125.00]

$1,350.00

$22,950.00]

$1,100.00

D.10

For furnishing and installing 6" gate valves, including concrete
blocking and top slab, with valve box and extension, as specified and|
detailed on the plans and at locations shown, complete and in place,
for the sum of:

5.00

EA

$525.00

$2,625.00

$550.00

$2,750.00

$600.00

D.11

For furnishing and installing 4" gate valves, including concrete
blocking and top slab, with valve box and extension, as specified and|
detailed on the plans and at locations shown, complete and in place,
for the sum of:

1.00]

EA

$450.00

$450.00]

$500.00

$500.00]

$400.00

D.12

For furnishing and installing 2" (two inch) air/vacuum release valve
on proposed 12" Gray Water Line, as specified and detailed on the
plans, complete and in place, for the sum of:

2.00

EA

$5,000.00

$10,000.00]

$2,500.00

$5,000.00

$800.00

D.13

For furnishing and installing 4" Double Check Valves on proposed 4"
connections to 12" Gray Water Line, as specified and detailed on the
plans, complete and in place, for the sum of:

2.00

EA

$5,000.00

$10,000.00]

$6,250.00

$12,500.00]

$5,500.00

D.14

For furnishing and installing 12"x12" full body ductile iron tapping
sleeve and valve, as specified and detailed on the plans and at
location shown, complete and in place, for the sum of:

1.00]

EA

$3,750.00

$3,750.00

$4,400.00

$4,400.00

$4,500.00

D.15

For furnishing and installing 12"x8" full body ductile iron tapping
sleeve and valve, as specified and detailed on the plans and at
location shown, complete and in place, for the sum of:

1.00]

EA

$3,500.00

$3,500.00

$3,750.00

$3,750.00

$4,200.00

D.16

For furnishing and installing 12"x4" full body ductile iron tapping
sleeve and valve, as specified and detailed on the plans and at

location shown, complete and in place, for the sum of:

1.00]

EA

$3,250.00
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D.17

For furnishing and installing 8"x4" full body ductile iron tapping sleeve
and valve, as specified and detailed on the plans and at location
shown, complete and in place, for the sum of:

1.00]

EA

$3,000.00

$3,000.00

$2,425.00

$2,425.00

$3,800.00

D.18

For furnishing and installing fire hydrants, (Mueller Centurion only)
with City of Frisco standard threads, including blocking, extensions,
and risers, as specified and detailed on the plans and at locations
shown, complete and in place, for the sum of:

D.19

3.00

EA

$1,950.00

$5,850.00

$2,175.00

$6,525.00

$2,300.00

For furnishing and installing 2-1/2" (two and one-half inch) irrigation
copper water services with meter, connected to proposed 12" Gray
Water Line, as specified and detailed on the plans, complete and in
place, for the sum of:

6.00

EA

$600.00

$3,600.00

$1,800.00

$10,800.00]

$700.00

D.20

For furnishing and installing 18" steel jacking sleeve for proposed 12"
gray water Line, as specified and detailed on the plans, complete
and in place, for the sum of:

120.00

LF

$50.00

$6,000.00

$260.00

$31,200.00]

$180.00

D.21

For relocating and reconnecting existing water services, as specified
and detailed on the plans, complete and in place, for the sum of:

1.00]

EA

$6,000.00

$6,000.00

$1,500.00

$1,500.00

$1,500.00

D.22

For adjusting existing valves to match proposed grades, as specified
and detailed on the plans and at locations shown, complete and in
place, for the sum of:

1.00]

EA

$10,000.00

$10,000.00]

$500.00

$500.00]

$500.00

D.23

For adjusting/relocating existing fire hydrants, as specified and
detailed on the plans and at locations shown, complete and in place,
for the sum of:

1.00]

EA

$5,000.00

$5,000.00

$2,900.00

$2,900.00

$3,500.00

D.24

For connecting proposed water main to existing 20" water main, as
specified and detailed on the plans and at locations shown, complete|
and in place, for the sum of:

D.25

1.00]

EA

$1,000.00

$1,000.00

$2,375.00

$2,375.00

$2,000.00

For connecting proposed water main to existing 12" water main, as
specified and detailed on the plans and at locations shown, complete
and in place, for the sum of:

1.00]

EA

$650.00

$650.00

$1,500.00

$1,500.00]

$1,500.00

D.26

For System Hydrostatic Testing per contract specifications, and
sterilized per contract specifications, complete, for the sum of:

1.00]

LS

$2,000.00

$2,000.00

$2,500.00

$2,500.00

$4,900.00

D.27

For furnishing a Trench Safety Plan per contract specifications, and
installing all shoring, sheeting, piling, bracing, boxes, equipment,
tools, and any device including de-watering, back-sloping, and other
operations as required for the safe construction of utility pipe
trenching in trenches greater than five feet (5') in depth as required
to comply with all current and latest OSHA regulations and in
accordance with the State of Texas House Bill No. 1569 or as it may
be amended. complete, for the sum:

D.27a

4,910.00|

LF

$1.00

$4,910.00

$1.00

$4,910.00

$1.00

For adjusting/relocating existing water mains to clear proposed storm|
sewer installations, as specified and detailed on the plans and at
locations shown, complete and in place, for the sum of:

SANITARY SEWER ~ PROJECT E

10.00]

EA

$6,000.00

$60,000.00]

$3,500.00

$35,000.00]

$1,500.00

Sub-Total

$327,365.00)

Sub-Total

$341,266.00)

Sub-Total

ITEM

DESCRIPTION

QTY

UNIT

ENGINEER
$/UNIT

ENGINEER
TOTAL COST

Mario Sinacola &

Sons $/UNIT

Sinacola TOTAL

cosT

Rodman Paving
$/UNIT

E.1

For furnishing and installing 10" PVC sewer pipe, ASTM D3034 SDR
35 or ASTM F 789, including excavation, embedment, and backfill;
as specified and detailed on the plans, complete and in place, for the
sum of:

180.00

LF

$21.50

$3,870.00

$33.42

$6,015.60

$50.00

E.2

For furnishing and installing 8" PVC sewer pipe, ASTM D3034 SDR
35 or ASTM F 789, including excavation, embedment, and backfill;
as specified and detailed on the plans, complete and in place, for the
sum of:

10.00]

LF

$16.50

$165.00

$28.48

$284.80)

$45.00

E.3

For furnishing and installing a 5 foot diameter manhole, including ring|
cover and rain guard, as specified and detailed on the plans,
complete and in place, for the sum of:

E4

2.00

EA

$3,000.00

$6,000.00

$3,900.00

$7,800.00

$4,500.00

For furnishing and installing cap for 8" PVC sewer pipe, as specified
and detailed on the plans, complete and in place, for the sum of:

2.00

EA

$500.00

$1,000.00

$25.00

$50.00

$500.00

E.5

For furnishing and installing cap for 10" PVC sewer pipe, as specified
and detailed on the plans, complete and in place, for the sum of:

2.00

EA

$600.00

$1,200.00

$50.00

$100.00]

$600.00

E.6

For furnishing and installing concrete encasement, as specified and
detailed on the plans, complete and in place, for the sum of:

30.00

Cy

$100.00

$3,000.00

$150.00

$4,500.00

$80.00

E.7

For adjusting existing manhole tops to match proposed grades, as
specified and detailed on the plans, complete, for the sum of:

1.00]

EA

$1,000.00

$1,000.00

$950.00

$950.00]

$1,500.00

E.8

For testing as specified in the contract specifications, complete, for
the sum of:

1.00]

LS

$1,000.00

$1,000.00

$600.00

$600.00]

$500.00

E.9

For furnishing a Trench Safety Plan, and install all shoring, sheeting,
piling, bracing, boxes, equipment, tools, and any device including de-|
watering, back-sloping, and other operations as required for the safe
construction of utility pipe trenching in trenches greater than five feet
(5") in depth as required to comply with all current and latest OSHA
regulations and in accordance with the State of Texas House Bill No.
1569 or as it may be amended, complete, for the sum of:

REMOVAL AND DEMOLITION ~ PROJECT F

180.00

LF

$1.00

$180.00

$1.00

$180.00]

$5.00

Sub-Total

$17,415.00)

Sub-Total

$20,480.40)

Sub-Total

ITEM

DESCRIPTION

QTY

UNIT

ENGINEER
$/UNIT

ENGINEER
TOTAL COST

Mario Sii la & Si

la TOTAL

Rodi Paving

Sons $/UNIT

CosT

$/UNIT

F.A

For the removal and disposal off site, of existing 8 ft. curb inlets,
complete, for the sum of:

1.00]

EA

$600.00

$600.00]

$250.00

$250.00]

$500.00

F.2

For the removal and disposal off site, of existing 10 ft. recessed
inlets, complete, for the sum of:

4.00]

EA

$650.00

$2,600.00

$250.00

$1,000.00

$500.00

F.3

For the removal and disposal off site, of existing double 27" RCP,
complete, for the sum of:

300.00

LF

$25.00

$7,500.00

$20.00

$6,000.00

$12.00

F.4

For the removal and disposal off site, of existing double 27" Type C
headwall, complete, for the sum of:

1.00]

EA

$650.00

$650.00]

$275.00

$275.00]

$500.00

F.5

For the removal and disposal off site, of existing triple 24" CMP,
complete, for the sum of:

40.00

LF

$19.50

$780.00]

$30.00

$1,200.00

$12.00

F.6

For the removal and disposal off site, of existing quad 24" CMP,
complete, for the sum of:

40.00

LF

$26.00

$1,040.00

$40.00

$1,600.00

$12.00

F.7

For the removal and disposal off site, of existing 18" RCP storm
sewer, complete, for the sum of:

40.00

LF

$8.00

$320.00]

$10.00

$400.00]

$12.00

F.8

For the removal and disposal off site, of existing 24" RCP, complete,
for the sum of:

150.00

LF

$10.00

$1,500.00

$10.00

$1,500.00

$12.00

F.9

For the removal and disposal off site, of existing 30" RCP, complete,
for the sum of:

35.00

LF

$23.50

$822.50]

$12.00

$420.00]

$12.00

F.10

For the removal and disposal off site, of existing 36" RCP, complete,
for the sum of:

700.00

LF

$25.00

$17,500.00]

$15.00

$10,500.00]

$12.00

F.11

For the removal and disposal off site, of existing 36" RCP headwalls,
complete, for the sum of:

5.00

EA

$500.00
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F.12 For the removal and disposal off site, of existing concrete lined 550.00 SY $3.00| $1,650.00 $6.00| $3,300.00 $5.00
channel, complete, for the sum of:
F.13 For the removal and disposal off site, of existing quad 4 ft by 2 ft. 2.00[ EA $55.00 $110.00 $1,250.00 $2,500.00 $600.00
RCB culvert headwalls, complete, for the sum of:
F.14 For the removal and disposal off site, of existing 54" RCP headwall, 1.00] EA $650.00 $650.00 $500.00 $500.00 $500.00
complete, for the sum of:
F.15 For the removal and disposal off site, of existing guardrail, complete, 1,100.00| LF $30.00 $33,000.00] $4.00| $4,400.00 $3.00
for the sum of:
F.16 For providing equipment, labor, and materials to Saw cut full depth, 750.00, LF $7.00| $5,250.00 $8.00| $6,000.00 $3.80
existing concrete pavement, as specified and detailed on the plans,
complete, for the sum:
F.17  [For the removal and disposal off site, of existing asphalt pavement 13,500.00] SY $10.00 $135,000.00] $1.00 $13,500.00 $5.00
roadway, complete, for the sum of:
F.18  [For the removal and disposal off site, of temporary asphalt pavement 8,500.00] SY $10.00 $85,000.00 $1.00 $8,500.00 $5.00
used during construction for detours, complete, for the sum of:
F.19  [For the removal and disposal off site, of existing concrete pavement, 5,500.00( SY $12.00 $66,000.00 $7.00 $38,500.00 $5.00
complete, for the sum of:
F.20 [For the removal and salvage of existing fire hydrants and valves, and 3.00 EA $50.00 $150.00] $1,500.00 $4,500.00 $1,200.00
delivering same to the City of Frisco at the City Engineer's direction,
complete, for the sum of:
F.21 For the removal and salvage of existing street/traffic signage, and 1.00| LS $3,000.00 $3,000.00 $2,500.00 $2,500.00 $200.00
delivering same to the City of Frisco at the City Engineer's direction,
complete, for the sum of:
F.22  [For the removal and replacement of existing fencing and gates to 700.00[ LF $2.00 $1,400.00 $8.00 $5,600.00 $11.00
condition equal to pre-construction fence, for the sum of:
Sub-Total $367,022.50] Sub-Total $114,445.00] Sub-Total
IRRIGATION SYSTEM ~ PROJECT G
ENGINEER ENGINEER  [Mario Si la &] Si la TOTAL | Rod Paving
ITEM [DESCRIPTION QTY UNIT $/UNIT TOTAL COST Sons $/UNIT COST $/UNIT
GA For the installation of 2-1/2" PVC irrigation pipe, Class 200, purple in 2,000.00| LF $2.10| $4,200.00 $2.10| $4,200.00 $2.00
color, as detailed on the plans, complete and in place, for the sum of
G.2  |For the installation of 2" PVC irrigation pipe, Class 200, purple in 400.00( LF $1.50 $600.00] $1.58 $632.00] $1.50
color, as detailed on the plans, complete and in place, for the sum of;
G.3 For the installation of 1-1/4" PVC irrigation pipe, Class 200, purple in 600.00| LF $1.30 $780.00 $1.31 $786.00 $1.30
color, as detailed on the plans, complete and in place, for the sum of
G.4  |For the installation of 1" PVC irrigation pipe, Class 200, purple in 2,300.00| LF $1.05 $2,415.00 $1.05 $2,415.00 $1.00
color, as detailed on the plans, complete and in place, for the sum of;
G.5 For the installation of 3/4" PVC irrigation pipe, Class 200, purple in 6,800.00[ LF $0.80| $5,440.00 $0.79| $5,372.00 $0.75
color, as detailed on the plans, complete and in place, for the sum of
G.6  |For the installation of 1/2" PVC irrigation pipe, Class 315, purple in 100.00( LF $0.50 $50.00] $0.53 $53.00] $0.50
color, as detailed on the plans, complete and in place, for the sum of;
G.7 For the installation of sleeving, conduit, and wiring, from the 1.00| EA $1,575.00 $1,575.00 $1,575.00 $1,575.00 $1,500.00
controller to the electrical power source at the northeast corner of
Main St. at Frisco St., complete and in place, for the sum of:
G.8  |For the installation of 4" Rotor Head, Hunter PGP-ARV-LA, or 50.00 EA $36.75 $1,837.50 $36.75 $1,837.50 $35.00
approved equal, as detailed on the plans, complete and in place, for
the sum of:
G.9 For the installation of 4" Spray Head, Rainbird 1800 Series with MPR 340.00 EA $10.50 $3,570.00 $10.50 $3,570.00 $10.00
nozzles, or approved equal, as detailed on the plans, complete and
in place, for the sum of:
G.10  [For the installation of Irrigation System Controller, Motorola Scorpio- 1.00 EA $7,875.00 $7,875.00 $7,875.00 $7,875.00 $7,500.00
V2 or approved equal, as detailed on the plans, complete and in
place, for the sum of:
G.11 For the installation of 2" Section RC, Irritrol 217 or approved equal, 24.00 EA $262.50 $6,300.00 $262.50 $6,300.00 $250.00
as detailed on the plans, complete and in place, for the sum of:
G.12 For the installation of 2" PVC Ball Valves, Febco or approved equal, 24.00) EA $26.25 $630.00 $26.25 $630.00 $25.00
as detailed on the plans, complete and in place, for the sum of:
G.13  |For the installation of a Rain and Freeze Sensor, Mini-lick or 1.00] EA $157.50 $157.50 $157.50 $157.50 $150.00
approved equal, as detailed on the plans, complete and in place, for
the sum of:
G.14  [For the installation of all wiring, connectors, and associated 1.00 EA $1,837.50 $1,837.50 $1,837.50 $1,837.50 $1,800.00
appurtenances, necessary for installation of the irrigation system, as
detailed on the plans, complete and in place, for the sum of:
Sub-Total $37,267.50 Sub-Total $37,240.50 Sub-Total
ENGINEER Sinacola
PAVING ~ PROJECT A BASE BID (1571306.5) (1442310.7)
PAVING ~ PROJECT A ALTERNATE BID (1713256.5) (1599647.2)
TRAFFIC CONTROL & STREET LIGHTS ~ PROJECT B (1434264.88) (823436.77)

STORM DRAINAGE ~ PROJECT C

(1583311.47)

(1994762.1)

WATER ~ PROJECT D (327365)| (341266)

SANITARY SEWER ~ PROJECT E (17415)) (20480.4)
REMOVAL AND DEMOLITION ~ PROJECT F (367022.5), (114445)
IRRIGATION SYSTEM ~ PROJECT G (37267.5) (37240.5)
PROJECT BASE BID TOTAL (5337952.85), (4773941.47)

PROJECT ALTERNATE BID TOTAL (5479902.85), (4931277.97)
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Rodman Paving | Sutton & Assoc. | Sutton & Assoc McMahon McMahon TOTAL| TISEO Paving TISEO TOTAL | SITE Concrete, SITE TOTAL Ed Bell Ed Bell TOTAL
TOTAL COST $/UNIT TOTAL COST | Contracting, LP COST Company COST Inc. COST Construction COST

$250,000.00] $54,500.00 $54,500.00 $1.00| $151,900.00] $170,000.00| $170,000.00] $68,911.00 $68,911.00 $600,000.00| $600,000.00]
$24,000.00 $28,000.00 $28,000.00 $1.00| $2,004.00 $103,000.00| $103,000.00] $7,500.00 $7,500.00 $10,000.00 $10,000.00
$175,500.00) $21.95 $128,407.50) $24.36 $142,506.00) $21.00 $122,850.00) $23.00 $134,550.00) $32.00 $187,200.00)
$833,000.00] $24.13 $591,185.00) $26.90 $659,050.00) $24.85 $608,825.00) $25.00 $612,500.00] $26.00 $637,000.00]
$46,900.00 $2.06| $69,010.00 $1.64] $54,940.00 $2.85| $95,475.00 $1.60| $53,600.00 $1.50] $50,250.00
$53,940.00 $89.00 $55,180.00 $92.40 $57,288.00 $90.00 $55,800.00 $81.00 $50,220.00 $95.00 $58,900.00
$60,750.00 $24.55 $55,237.50 $25.13 $56,542.50 $20.50 $46,125.00 $23.50 $52,875.00 $23.00 $51,750.00
$4,800.00 $15.00 $7,200.00 $6.90| $3,312.00 $5.00| $2,400.00 $10.00 $4,800.00 $8.00| $3,840.00
$16,150.00 $8.00| $6,800.00 $3.50] $2,975.00 $1.50] $1,275.00 $7.00| $5,950.00 $5.00| $4,250.00
$15,950.00 $65.00 $18,850.00 $37.32 $10,822.80 $48.50 $14,065.00 $41.00 $11,890.00 $52.00 $15,080.00
$99,360.00 $61.00 $112,240.00] $56.96 $104,806.40] $47.50 $87,400.00 $55.00 $101,200.00] $48.00 $88,320.00
$13,200.00 $650.00 $15,600.00 $230.00 $5,520.00 $275.00 $6,600.00 $800.00 $19,200.00 $700.00 $16,800.00
$2,850.00 $5.25| $4,987.50 $3.70] $3,515.00 $3.10] $2,945.00 $3.20] $3,040.00 $5.25| $4,987.50
$5,225.00 $7.90] $7,505.00 $4.95| $4,702.50 $4.15] $3,942.50 $5.80| $5,510.00 $7.90| $7,505.00
$6,270.00 $515.00 $9,785.00 $340.00 $6,460.00 $290.00 $5,510.00 $350.00 $6,650.00 $515.00 $9,785.00
$19,000.00 $9,600.00 $9,600.00 $10,600.00 $10,600.00 $8,500.00 $8,500.00 $12,500.00 $12,500.00 $10,000.00 $10,000.00
$21,250.00 $2.50] $21,250.00 $4.30] $36,550.00 $2.50| $21,250.00 $2.75] $23,375.00 $2.50] $21,250.00
$3,600.00 $150.00 $1,350.00 $150.00 $1,350.00 $125.00 $1,125.00 $200.00 $1,800.00 $150.00 $1,350.00
$6,912.00 $35.00 $8,960.00 $25.43 $6,510.08 $20.00 $5,120.00 $21.00 $5,376.00 $40.00 $10,240.00
$13,780.00 $43.00 $22,790.00 $29.00 $15,370.00 $30.00 $15,900.00 $45.00 $23,850.00 $35.00 $18,550.00
$7,800.00 $535.50 $10,710.00 $500.00 $10,000.00 $420.00 $8,400.00 $400.00 $8,000.00 $536.00 $10,720.00
$46,800.00 $9.45] $36,855.00 $8.10| $31,590.00 $6.75| $26,325.00 $12.25 $47,775.00 $9.50| $37,050.00
$1,727,037.00 Sub-Total $1,276,002.50 Sub-Total $1,378,314.28 Sub-Total $1,412,832.50 Sub-Total $1,261,072.00 Sub-Total $1,854,827.50
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Rodman Paving | Sutton & Assoc. | Sutton & Assoc McMahon McMahon TOTAL| TISEO Paving TISEO TOTAL | SITE Concrete, SITE TOTAL Ed Bell Ed Bell TOTAL
TOTAL COST $/UNIT TOTAL COST | Contracting, LP COST Company COST Inc. COST Construction COST

$250,000.00) $60,000.00 $60,000.00 $158,500.00| $158,500.00) $165,000.00| $165,000.00] $53,311.00 $53,311.00 $620,000.00| $620,000.00]
$30,000.00 $28,000.00 $28,000.00 $2,004.00 $2,004.00 $103,000.00| $103,000.00] $7,500.00 $7,500.00 $10,000.00 $10,000.00
$175,500.00) $21.95 $128,407.50) $24.36 $142,506.00) $21.00 $122,850.00) $23.00 $134,550.00) $32.00 $187,200.00)
$972,400.00] $25.08 $717,288.00] $27.03 $773,058.00] $24.85 $710,710.00] $25.00 $715,000.00] $26.00 $743,600.00]
$52,780.00 $1.94] $73,138.00 $1.62] $61,074.00 $2.85| $107,445.00) $1.60| $60,320.00 $1.50] $56,550.00
$60,900.00 $89.00 $62,300.00 $92.40 $64,680.00 $90.00 $63,000.00 $81.00 $56,700.00 $95.00 $66,500.00
$60,750.00 $24.55 $55,237.50 $25.13 $56,542.50 $20.50 $46,125.00 $23.50 $52,875.00 $23.00 $51,750.00
$4,800.00 $15.00 $7,200.00 $6.90| $3,312.00 $5.00| $2,400.00 $10.00 $4,800.00 $8.00| $3,840.00
$16,150.00 $8.00| $6,800.00 $3.50] $2,975.00 $1.50] $1,275.00 $7.00| $5,950.00 $5.00| $4,250.00
$15,950.00 $65.00 $18,850.00 $35.40 $10,266.00 $48.50 $14,065.00 $41.00 $11,890.00 $52.00 $15,080.00
$99,360.00 $61.00 $112,240.00] $61.95 $113,988.00] $47.50 $87,400.00 $55.00 $101,200.00] $48.00 $88,320.00
$13,200.00 $650.00 $15,600.00 $230.00 $5,520.00 $275.00 $6,600.00 $800.00 $19,200.00 $700.00 $16,800.00
$2,850.00 $5.25| $4,987.50 $3.70] $3,515.00 $3.10] $2,945.00 $3.20] $3,040.00 $5.25| $4,987.50
$5,225.00 $7.90] $7,505.00 $4.95| $4,702.50 $4.15] $3,942.50 $5.80| $5,510.00 $7.90| $7,505.00
$6,270.00 $515.00 $9,785.00 $340.00 $6,460.00 $290.00 $5,510.00 $350.00 $6,650.00 $515.00 $9,785.00
$19,000.00 $9,600.00 $9,600.00 $10,600.00 $10,600.00 $8,500.00 $8,500.00 $12,500.00 $12,500.00 $10,000.00 $10,000.00
$21,250.00 $2.50] $21,250.00 $4.30] $36,550.00 $2.50] $21,250.00 $2.75] $23,375.00 $2.50] $21,250.00
$3,600.00 $150.00 $1,350.00 $150.00 $1,350.00 $125.00 $1,125.00 $200.00 $1,800.00 $150.00 $1,350.00
$6,912.00 $35.00 $8,960.00 $25.43 $6,510.08 $20.00 $5,120.00 $21.00 $5,376.00 $40.00 $10,240.00
$13,780.00 $43.00 $22,790.00 $29.00 $15,370.00 $30.00 $15,900.00 $45.00 $23,850.00 $35.00 $18,550.00
$7,800.00 $535.50 $10,710.00 $500.00 $10,000.00 $420.00 $8,400.00 $400.00 $8,000.00 $536.00 $10,720.00
$46,800.00 $9.45] $36,855.00 $8.10| $31,590.00 $6.75| $26,325.00 $12.25 $47,775.00 $9.50| $37,050.00
$1,885,277.00 Sub-Total $1,418,853.50 Sub-Total $1,521,073.08 Sub-Total $1,528,887.50 Sub-Total $1,361,172.00 Sub-Total $1,995,327.50

Rodman Paving | Sutton & Assoc. [ Sutton & Assoc McMahon McMahon TOTAL| TISEO Paving TISEO TOTAL | SITE Concrete, SITE TOTAL Ed Bell Ed Bell TOTAL

TOTAL COST $/UNIT TOTAL COST | Contracting, LP COST Company COST Inc. COST Construction COST

1,700.00] $1,575.00 3,150.00 $1,200.00 $2,400.00 $1,000.00 $2,000.00 $900.00 1,800.00] $1,600.00 3,200.00
2,200.00) $2,535.00 5,070.00 $1,300.00 $2,600.00 $1,105.00 $2,210.00 $1,175.00 2,350.00) $2,600.00 5,200.00
3,660.00 $5.25] 6,405.00 $14.28 $17,421.60 $12.00 $14,640.00 $3.25] 3,965.00 $5.25] 6,405.00)
1,325.00) $5.90] 1,563.50) $12.60 $3,339.00 $10.50 $2,782.50 $6.00| 1,590.00] $5.90] 1,563.50)
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$6,930.00 $6.85] $8,631.00 $20.10 $25,326.00 $16.75 $21,105.00 $5.75] $7,245.00 $7.90] $9,954.00
$4,700.00 $3,150.00 $3,150.00 $8,450.00 $8,450.00 $7,050.00 $7,050.00 $5,000.00 $5,000.00 $3,700.00 $3,700.00
$3,200.00 $3,150.00 $3,150.00 $8,450.00 $8,450.00 $7,050.00 $7,050.00 $3,400.00 $3,400.00 $3,200.00 $3,200.00
$3,900.00 $788.00 $788.00 $1,815.00 $1,815.00 $1,525.00 $1,525.00 $4,125.00 $4,125.00 $788.00 $788.00
$5,800.00 $3,360.00 $3,360.00 $420.00 $420.00 $350.00 $350.00 $6,150.00 $6,150.00 $3,360.00 $3,360.00
$1,320.00 515.00 $2,060.00 406.00 $406.00 340.00 1,360.00] 350.00 $1,400.00 515.00 $2,060.00
$6,840.00 535.50) $10,174.50) 500.00 $9,500.00 420.00 7,980.00 375.00 $7,125.00 536.00 $10,184.00
$10,850.00 237.00 $7,347.00 330.00 $10,230.00 275.00 $8,525.00 400.00| $12,400.00 237.00 $7,347.00
$2,640.00 315.00 2,520.00) 290.00 2,320.00] 245.00 1,960.00) 375.00 3,000.00 315.00 2,520.00]
$960.00 157.50| 1,260.00) 190.00| 1,520.00] 156.00| 1,248.00) 125.00| 1,000.00] 158.00)| 1,264.00)
$2,200.00 735.00 2,940.00) 540.00 2,160.00) 445.00) 1,780.00) 575.00 2,300.00) 735.00 2,940.00)
$5,600.00 $1,365.00 $5,460.00 $1,400.00 $5,600.00 $1,150.00 $4,600.00 $1,500.00 $6,000.00 $1,365.00 $5,460.00
$12,800.00 $2,783.00 $11,132.00 $2,400.00 $9,600.00 $2,015.00 $8,060.00 $3,400.00 $13,600.00 $2,785.00 $11,140.00
$1,720.00 $546.00 $2,184.00 $570.00 $2,280.00 $475.00 $1,900.00 $450.00 $1,800.00 $550.00 $2,200.00
$5,300.00 $5,250.00 $5,250.00 $6,500.00 $6,500.00 $5,500.00 $5,500.00 $5,600.00 $5,600.00 $5,300.00 $5,300.00
$16,800.00 $5,565.00 $16,695.00 $7,000.00 $21,000.00 $5,850.00 $17,550.00 $6,000.00 $18,000.00 $5,600.00 $16,800.00
$26,000.00 $12,600.00 $25,200.00 $11,200.00 $22,400.00 $9,350.00 $18,700.00 $14,000.00 $28,000.00 $12,600.00 $25,200.00
$26,000.00 $12,915.00 $25,830.00 $12,000.00 $24,000.00 $10,000.00 $20,000.00 $14,500.00 $29,000.00 $13,000.00 $26,000.00
$26,660.00 $945.00 $29,295.00 $1,240.00 $38,440.00 $1,030.00 $31,930.00 $900.00 $27,900.00 $950.00 $29,450.00
$8,000.00 $546.00 $8,736.00 $630.00 $10,080.00 $530.00 $8,480.00 $525.00 $8,400.00 $550.00 $8,800.00
$1,920.00 $105.00 $1,680.00 $150.00 $2,400.00 $125.00 $2,000.00 $125.00 $2,000.00 $105.00 $1,680.00
$620,000.00) $152,000.00] $152,000.00] $262,300.00| $262,300.00] $231,500.00] $231,500.00] $270,000.00| $270,000.00] $3,500.00 $3,500.00
$100,000.00] $104,974.00] $104,974.00] $18,100.00 $18,100.00 $14,000.00 $14,000.00 $32,000.00 $32,000.00 $100,000.00| $100,000.00]
$13,000.00 $9,975.00 $9,975.00 $14,500.00 $14,500.00 $12,000.00 $12,000.00 $13,000.00 $13,000.00 $10,000.00 $10,000.00
$46,000.00 $19,425.00 $38,850.00 $29,000.00 $58,000.00 $24,200.00 $48,400.00 $24,000.00 $48,000.00 $20,000.00 $40,000.00
$3,900.00 $1,575.00 $1,575.00 $3,700.00 $3,700.00 $3,125.00 $3,125.00 $4,200.00 $4,200.00 $1,600.00 $1,600.00
$1,300.00 $2,580.00 $2,580.00 $3,700.00 $3,700.00 $3,125.00 $3,125.00 $1,400.00 $1,400.00 $2,600.00 $2,600.00
$11,500.00 $2,363.00 $11,815.00 $1,750.00 $8,750.00 $1,100.00 $5,500.00 $1,100.00 $5,500.00 $1,000.00 $5,000.00
$35,000.00 $10.85 $94,937.50 $14.50 $126,875.00) $14.00 $122,500.00) $13.00 $113,750.00) $21.00 $183,750.00)
$4,500.00 $0.50| $5,000.00 $0.92] $9,200.00 $1.15] $11,500.00 $1.10] $11,000.00 $0.50| $5,000.00
$1,215.00 $0.50] $1,350.00 $0.92] $2,484.00 $1.15] $3,105.00 $1.10] $2,970.00 $0.50| $1,350.00
$238,000.00) $80.00 $272,000.00) $41.40 $140,760.00) $39.50 $134,300.00) $30.00 $102,000.00) $18.00 $61,200.00
$142,800.00) $5,250.00 $147,000.00] $5,700.00 $159,600.00) $4,800.00 $134,400.00] $5,400.00 $151,200.00] $5,300.00 $148,400.00]
$4,100.00 $4,253.00 $4,253.00 $9,400.00 $9,400.00 $13,000.00 $13,000.00 $8,000.00 $8,000.00 $300,000.00| $300,000.00]
$850.00 $1,155.00 $1,155.00 $780.00 $780.00 $650.00 $650.00 $1,000.00 $1,000.00 $1,200.00 $1,200.00
$1,411,190.00 Sub-Total $1,040,495.50 Sub-Total $1,056,806.60 Sub-Total $937,390.50] Sub-Total $967,170.00] Sub-Total $1,059,315.50
Rodman Paving | Sutton & Assoc. | Sutton & Assoc McMahon McMahon TOTAL| TISEO Paving TISEO TOTAL | SITE Concrete, SITE TOTAL Ed Bell Ed Bell TOTAL
TOTAL COST $/UNIT TOTAL COST | Contracting, LP COST Company COST Inc. COST Construction COST
$14,960.00 $49.50 $21,780.00 $59.92 $26,364.80 $32.00 $14,080.00 $35.00 $15,400.00 $50.50 $22,220.00
$26,028.00 $53.60 $38,752.80 $61.95 $44,789.85 $36.00 $26,028.00 $40.00 $28,920.00 $54.60 $39,475.80
$13,200.00 $58.70 $19,371.00 $67.66 $22,327.80 $40.00 $13,200.00 $45.00 $14,850.00 $59.90 $19,767.00
$14,520.00 $61.00 $20,130.00 $59.16 $19,522.80 $44.00 $14,520.00 $50.00 $16,500.00 $62.00 $20,460.00
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$4,800.00 $67.00 $6,700.00 $82.99 $8,299.00 $50.00 $5,000.00 $65.00 $6,500.00 $68.30 $6,830.00
$12,000.00 $88.60 $17,720.00 $97.08 $19,416.00 $75.00 $15,000.00 $75.00 $15,000.00 $90.30 $18,060.00
$8,100.00 $128.00 $11,520.00 $130.30 $11,727.00 $110.00 $9,900.00 $115.00 $10,350.00 $130.20 $11,718.00
$6,600.00 $145.25 $8,715.00 $178.53 $10,711.80 $155.00 $9,300.00 $150.00 $9,000.00 $148.00 $8,880.00
$32,400.00 $238.00 $42,840.00 $257.21 $46,297.80 $230.00 $41,400.00 $250.00 $45,000.00 $242.60 $43,668.00
$115,200.00] $961.00 $115,320.00] $402.64 $48,316.80 $937.00 $112,440.00] $1,100.00 $132,000.00] $979.70 $117,564.00]
$4,500.00 $170.00 $4,250.00 $238.28 $5,957.00 $175.00 $4,375.00 $185.00 $4,625.00 $173.30 $4,332.50
$90,300.00 $211.25 $90,837.50 $245.38 $105,513.40] $210.00 $90,300.00 $195.00 $83,850.00 $212.30 $91,289.00
$3,450.00 $237.00 $3,555.00 $289.47 $4,342.05 $227.00 $3,405.00 $210.00 $3,150.00 $241.50 $3,622.50
$98,000.00 $299.00 $104,650.00] $327.52 $114,632.00] $293.00 $102,550.00] $255.00 $89,250.00 $304.50 $106,575.00]
$121,500.00] $273.00 $122,850.00] $331.17 $149,026.50] $281.00 $126,450.00] $240.00 $108,000.00] $278.30 $125,235.00]
$114,000.00] $309.00 $117,420.00] $344.40 $130,872.00] $316.00 $120,080.00] $270.00 $102,600.00] $315.00 $119,700.00]
$214,500.00] $402.00 $221,100.00] $450.17 $247,593.50] $363.00 $199,650.00] $350.00 $192,500.00] $409.50 $225,225.00]
$9,600.00 $454.00 $18,160.00 $676.20 $27,048.00 $567.00 $22,680.00 $550.00 $22,000.00 $462.00 $18,480.00
$460,800.00] $628.30 $904,752.00] $722.70 $1,040,688.00 $615.00 $885,600.00] $550.00 $792,000.00] $640.50 $922,320.00]
$11,000.00 $28,325.00 $28,325.00 $30,000.00 $30,000.00 $24,000.00 $24,000.00 $21,200.00 $21,200.00 $29,000.00 $29,000.00
$9,300.00] $15,450.00 $15,450.00] $10,200.00 $10,200.00] $11,000.00 $11,000.00] $9,010.00 $9,010.00] $16,000.00 $16,000.00]
$7,200.00 $12,875.00 $12,875.00 $7,850.00 $7,850.00 $8,100.00 $8,100.00 $5,300.00 $5,300.00 $14,000.00 $14,000.00
$9,300.00] $7,725.00 $7,725.00) $9,200.00 $9,200.00] $9,500.00 $9,500.00] $4,770.00 $4,770.00] $8,000.00 $8,000.00]
$9,300.00 $28,325.00 $28,325.00 $28,200.00 $28,200.00 $17,900.00 $17,900.00 $19,610.00 $19,610.00 $29,000.00 $29,000.00
$26,000.00] $2,270.00 $29,510.00] $2,250.00 $29,250.00] $2,025.00 $26,325.00) $2,120.00 $27,560.00] $2,300.00 $29,900.00]
$19,800.00 $2,575.00 $23,175.00 $2,500.00 $22,500.00 $2,350.00 $21,150.00 $2,332.00 $20,988.00 $2,630.00 $23,670.00
$5,400.00] $3,100.00 $6,200.00] $3,100.00 $6,200.00] $2,960.00 $5,920.00] $2,650.00 $5,300.00] $3,150.00 $6,300.00)
$5,700.00 $1,650.00 $4,950.00 $2,200.00 $6,600.00 $2,400.00 $7,200.00 $2,650.00 $7,950.00 $1,680.00 $5,040.00
$1,200.00] $3,605.00 $3,605.00) $1,150.00 $1,150.00] $1,250.00 $1,250.00] $1,590.00 $1,590.00] $3,700.00 $3,700.00]
$1,000.00 $625.00 $625.00 $1,400.00 $1,400.00 $675.00 $675.00 $1,590.00 $1,590.00 $630.00 $630.00
$1,400.00] $1,650.00 $1,650.00) $1,600.00 $1,600.00] $1,650.00 $1,650.00) $2,438.00 $2,438.00) $1,700.00 $1,700.00]
$1,800.00 $2,900.00 $2,900.00 $2,300.00 $2,300.00 $2,225.00 $2,225.00 $3,710.00 $3,710.00 $3,000.00 $3,000.00
$6,000.00] $415.00 $4,980.00] $180.00 $2,160.00] $800.00 $9,600.00] $371.00 $4,452.00) $700.00 $8,400.00]

Page Number 11

3/4/2003 1:29 PM 0301-053tab



$400.00 $309.00 $309.00 $420.00 $420.00 $580.00 $580.00 $500.00 $500.00 $315.00 $315.00
$800.00 $412.00 $824.00 $450.00 $900.00 $690.00 $1,380.00 $500.00 $1,000.00 $420.00 $840.00
$400.00 $721.00 $721.00 $650.00 $650.00 $2,850.00 $2,850.00 $1,000.00 $1,000.00 $735.00 $735.00
$1,900.00 $1,030.00 $1,030.00 $500.00 $500.00 $5,000.00 $5,000.00 $2,500.00 $2,500.00 $1,100.00 $1,100.00
$8,500.00 $1,545.00 $1,545.00 $500.00 $500.00 $6,000.00 $6,000.00 $6,042.00 $6,042.00 $3,000.00 $3,000.00
$8,500.00 $1,545.00 $1,545.00 $500.00 $500.00 $7,500.00 $7,500.00 $6,890.00 $6,890.00 $3,000.00 $3,000.00
$3,000.00 $155.00 $3,875.00 $75.00 $1,875.00 $40.00 $1,000.00 $150.00 $3,750.00 $288.75 $7,218.75
$30,000.00 $42.00 $12,600.00 $47.50 $14,250.00 $63.00 $18,900.00 $90.00 $27,000.00 $45.00 $13,500.00
$6,200.00 $2.10] $13,020.00 $0.10| $620.00 $2.00| $12,400.00 $1.00| $6,200.00 $0.00|
$1,538,558.00 Sub-Total $2,096,187.30 Sub-Total $2,262,271.10 Sub-Total $2,018,063.00 Sub-Total $1,881,845.00 Sub-Total $2,133,470.55
Rodman Paving | Sutton & Assoc. [ Sutton & Assoc McMahon McMahon TOTAL| TISEO Paving TISEO TOTAL | SITE Concrete, SITE TOTAL Ed Bell Ed Bell TOTAL
TOTAL COST $/UNIT TOTAL COST | Contracting, LP COST Company COST Inc. COST Construction COST
$7,500.00 $72.00 $10,800.00 $114.88 $17,232.00 $65.00 $9,750.00 $50.00 $7,500.00 $73.50 $11,025.00
$9,100.00 $45.00 $11,700.00 $35.91 $9,336.60 $40.00 $10,400.00 $25.00 $6,500.00 $45.20 $11,752.00
$900.00 $86.00 $2,580.00 $26.52 $795.60 $41.00 $1,230.00 $50.00 $1,500.00 $87.20 $2,616.00
$1,000.00 $58.00 $2,320.00 $25.52 $1,020.80 $40.00 $1,600.00 $50.00 $2,000.00 $58.80 $2,352.00
$143,500.00] $35.00 $143,500.00) $35.91 $147,231.00] $33.00 $135,300.00] $24.00 $98,400.00 $35.70 $146,370.00]
$9,900.00 $34.00 $11,220.00 $26.52 $8,751.60 $28.00 $9,240.00 $30.00 $9,900.00 $34.70 $11,451.00
$12,100.00 $4,120.00 $22,660.00 $4,100.00 $22,550.00 $5,000.00 $27,500.00 $3,500.00 $19,250.00 $4,200.00 $23,100.00
$6,000.00 $3,605.00 $3,605.00 $4,150.00 $4,150.00 $4,400.00 $4,400.00 $4,850.00 $4,850.00 $5,000.00 $5,000.00
$18,700.00 $1,450.00 $24,650.00 $1,645.00 $27,965.00 $1,550.00 $26,350.00 $1,400.00 $23,800.00 $1,500.00 $25,500.00
$3,000.00 $515.00 $2,575.00 $790.00 $3,950.00 $625.00 $3,125.00 $700.00 $3,500.00 $530.00 $2,650.00
$400.00 $465.00 $465.00 $550.00 $550.00 $550.00 $550.00 $550.00 $550.00 $475.00 $475.00
$1,600.00 $1,150.00 $2,300.00 $1,000.00 $2,000.00 $2,350.00 $4,700.00 $1,500.00 $3,000.00 $1,160.00 $2,320.00
$11,000.00 $4,850.00 $9,700.00 $1,280.00 $2,560.00 $5,250.00 $10,500.00 $4,800.00 $9,600.00 $5,000.00 $10,000.00
$4,500.00 $3,200.00 $3,200.00 $3,000.00 $3,000.00 $3,310.00 $3,310.00 $3,500.00 $3,500.00 $3,300.00 $3,300.00
$4,200.00 $2,475.00 $2,475.00 $2,300.00 $2,300.00 $2,525.00 $2,525.00 $2,750.00 $2,750.00 $2,600.00 $2,600.00
$4,000.00 $2,060.00 $2,060.00 $2,500.00 $2,500.00 $2,150.00 $2,150.00 $2,100.00 $2,100.00 $2,100.00 $2,100.00
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$3,800.00 $1,545.00 $1,545.00 $1,150.00 $1,150.00 $1,250.00 $1,250.00 $1,000.00 $1,000.00 $1,600.00 $1,600.00
$6,900.00 $1,545.00 $4,635.00 $1,650.00 $4,950.00 $1,700.00 $5,100.00 $1,800.00 $5,400.00 $1,600.00 $4,800.00
$4,200.00 $1,030.00 $6,180.00 $1,290.00 $7,740.00 $1,200.00 $7,200.00 $1,950.00 $11,700.00 $1,100.00 $6,600.00
$21,600.00 $206.00 $24,720.00 $195.00 $23,400.00 $210.00 $25,200.00 $300.00 $36,000.00 $210.00 $25,200.00
$1,500.00 $3,100.00 $3,100.00 $550.00 $550.00 $1,000.00 $1,000.00 $800.00 $800.00 $3,200.00 $3,200.00
$500.00 $2,600.00 $2,600.00 $150.00 $150.00 $250.00 $250.00 $400.00 $400.00 $2,700.00 $2,700.00
$3,500.00 $4,120.00 $4,120.00 $800.00 $800.00 $1,500.00 $1,500.00 $1,000.00 $1,000.00 $4,200.00 $4,200.00
$2,000.00 $1,030.00 $1,030.00 $1,520.00 $1,520.00 $1,850.00 $1,850.00 $1,650.00 $1,650.00 $1,100.00 $1,100.00
$1,500.00 $721.00 $721.00 $387.00 $387.00 $1,250.00 $1,250.00 $750.00 $750.00 $740.00 $740.00
$4,900.00 $2,575.00 $2,575.00 $350.00 $350.00 $4,500.00 $4,500.00 $8,700.00 $8,700.00 $2,700.00 $2,700.00
$4,910.00 $2.10| $10,311.00 $0.18| $883.80 $1.00| $4,910.00 $1.00| $4,910.00 $2.15] $10,556.50
$15,000.00 $3,605.00 $36,050.00 $2,700.00 $27,000.00 $750.00 $7,500.00 $3,500.00 $35,000.00 $4,000.00 $40,000.00
$307,710.00) Sub-Total $353,397.00) Sub-Total $324,773.40) Sub-Total $314,140.00] Sub-Total $306,010.00] Sub-Total $366,007.50)
Rodman Paving | Sutton & Assoc. | Sutton & Assoc McMahon McMahon TOTAL| TISEO Paving TISEO TOTAL | SITE Concrete, SITE TOTAL Ed Bell Ed Bell TOTAL
TOTAL COST $/UNIT TOTAL COST | Contracting, LP COST Company COST Inc. COST Construction COST
$9,000.00 $36.05 $6,489.00 $48.47 $8,724.60 $31.00 $5,580.00 $42.00 $7,560.00 $37.00 $6,660.00
$450.00 $62.00 $620.00 $46.87 $468.70 $29.00 $290.00 $100.00 $1,000.00 $63.00 $630.00
$9,000.00 $4,120.00 $8,240.00 $3,300.00 $6,600.00 $2,875.00 $5,750.00 $4,000.00 $8,000.00 $4,200.00 $8,400.00
$1,000.00 $51.50 $103.00 $25.00 $50.00 $275.00 $550.00 $300.00 $600.00 $150.00 $300.00
$1,200.00 $78.00 $156.00 $32.00 $64.00 $300.00 $600.00 $300.00 $600.00 $240.00 $480.00
$2,400.00 $103.00 $3,090.00 $90.00 $2,700.00 $125.00 $3,750.00 $125.00 $3,750.00 $250.00 $7,500.00
$1,500.00 $2,575.00 $2,575.00 $550.00 $550.00 $500.00 $500.00 $950.00 $950.00 $2,700.00 $2,700.00
$500.00 $515.00 $515.00 $950.00 $950.00 $1,250.00 $1,250.00 $1,500.00 $1,500.00 $500.00 $500.00
$900.00 $5.15] $927.00 $3.67| $660.60 $5.00| $900.00 $3.00| $540.00 $16.15 $2,907.00
$25,950.00 Sub-Total $22,715.00 Sub-Total $20,767.90 Sub-Total $19,170.00 Sub-Total $24,500.00 Sub-Total $30,077.00
Rodman Paving | Sutton & Assoc. | Sutton & Assoc McMahon McMahon TOTAL| TISEO Paving TISEO TOTAL | SITE Concrete, SITE TOTAL Ed Bell Ed Bell TOTAL
TOTAL COST $/UNIT TOTAL COST | Contracting, LP COST Company COST Inc. COST Construction COST
$500.00 $500.00 $500.00 $450.00 $450.00 $280.00 $280.00 $500.00 $500.00 $530.00 $530.00
$2,000.00 $650.00 $2,600.00 $550.00 $2,200.00 $325.00 $1,300.00 $500.00 $2,000.00 $630.00 $2,520.00
$3,600.00 $20.00 $6,000.00 $11.00 $3,300.00 $12.00 $3,600.00 $30.00 $9,000.00 $17.00 $5,100.00
$500.00 $500.00 $500.00 $1,150.00 $1,150.00 $215.00 $215.00 $500.00 $500.00 $320.00 $320.00
$480.00 $21.00 $840.00 $15.00 $600.00 $15.00 $600.00 $45.00 $1,800.00 $16.00 $640.00
$480.00 $40.00 $1,600.00 $20.00 $800.00 $17.00 $680.00 $50.00 $2,000.00 $21.00 $840.00
$480.00 $20.00 $800.00 $5.50] $220.00 $7.00| $280.00 $20.00 $800.00 $7.00| $280.00
$1,800.00 $20.00 $3,000.00 $5.50] $825.00 $8.00| $1,200.00 $20.00 $3,000.00 $8.00| $1,200.00
$420.00 $20.00 $700.00 $5.50| $192.50 $9.00| $315.00 $20.00 $700.00 $10.00 $350.00
$8,400.00 $25.00 $17,500.00 $6.50| $4,550.00 $6.00| $4,200.00 $20.00 $14,000.00 $10.00 $7,000.00
$2,500.00 $650.00 $3,250.00 $500.00 $2,500.00 $300.00 $1,500.00 $500.00 $2,500.00 $500.00 $2,500.00
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$2,750.00 $17.00 $9,350.00 $4.25| $2,337.50 $13.00 $7,150.00 $10.00 $5,500.00 $11.00 $6,050.00
$1,200.00 $1,500.00 $3,000.00 $2,500.00 $5,000.00 $350.00 $700.00 $5,500.00 $11,000.00 $530.00 $1,060.00
$500.00 $1,500.00 $1,500.00 $750.00 $750.00 $295.00 $295.00 $500.00 $500.00 $850.00 $850.00
$3,300.00 $4.00| $4,400.00 $3.75] $4,125.00 $4.00| $4,400.00 $4.00| $4,400.00 $1.00| $1,100.00
$2,850.00 $5.00| $3,750.00 $2.16| $1,620.00 $5.00| $3,750.00 $8.00| $6,000.00 $10.00 $7,500.00
$67,500.00 $2.00| $27,000.00 $3.40| $45,900.00 $4.25| $57,375.00 $6.00| $81,000.00 $1.00| $13,500.00
$42,500.00 $2.00| $17,000.00 $3.40| $28,900.00 $4.00| $34,000.00 $6.00| $51,000.00 $1.00| $8,500.00
$27,500.00 $6.40| $35,200.00 $4.11 $22,605.00 $6.00| $33,000.00 $8.50| $46,750.00 $10.00 $55,000.00
$3,600.00 $500.00 $1,500.00 $350.00 $1,050.00 $275.00 $825.00 $500.00 $1,500.00 $600.00 $1,800.00
$200.00 $3,000.00 $3,000.00 $750.00 $750.00 $2,500.00 $2,500.00 $2,500.00 $2,500.00 $3,000.00 $3,000.00
$7,700.00 $15.00 $10,500.00 $3.00] $2,100.00 $12.00 $8,400.00 $18.00 $12,600.00 $15.00 $10,500.00
$180,760.00] Sub-Total $153,490.00] Sub-Total $131,925.00) Sub-Total $166,565.00) Sub-Total $259,550.00) Sub-Total $130,140.00]
Rodman Paving | Sutton & Assoc. [ Sutton & Assoc McMahon McMahon TOTAL| TISEO Paving TISEO TOTAL | SITE Concrete, SITE TOTAL Ed Bell Ed Bell TOTAL
TOTAL COST $/UNIT TOTAL COST | Contracting, LP COST Company COST Inc. COST Construction COST
$4,000.00 $4.05| $8,100.00 $5.18] $10,360.00 $2.00| $4,000.00 $2.30] $4,600.00 $2.10] $4,200.00
$600.00 $1.85] $740.00 $3.16| $1,264.00 $1.50] $600.00 $1.75] $700.00 $1.60| $640.00
$780.00 $0.83] $498.00 $1.85] $1,110.00 $1.25] $750.00 $1.40] $840.00 $1.30] $780.00
$2,300.00 $0.70| $1,610.00 $1.30] $2,990.00 $1.00| $2,300.00 $1.20] $2,760.00 $1.05] $2,415.00
$5,100.00 $0.61 $4,148.00 $1.10] $7,480.00 $0.75] $5,100.00 $0.80| $5,440.00 $0.80| $5,440.00
$50.00 $0.45] $45.00 $1.00| $100.00 $0.50| $50.00 $0.65| $65.00 $0.60| $60.00
$1,500.00 $4,150.00 $4,150.00 $2,900.00 $2,900.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $3,500.00 $3,500.00
$1,750.00 $43.00 $2,150.00 $28.80 $1,440.00 $35.00 $1,750.00 $40.00 $2,000.00 $37.00 $1,850.00
$3,400.00 $6.30] $2,142.00 $11.50 $3,910.00 $10.00 $3,400.00 $18.00 $6,120.00 $11.00 $3,740.00
$7,500.00 $5,500.00 $5,500.00 $9,200.00 $9,200.00 $8,000.00 $8,000.00 $9,000.00 $9,000.00 $8,000.00 $8,000.00
$6,000.00 $392.00 $9,408.00 $220.00 $5,280.00 $250.00 $6,000.00 $300.00 $7,200.00 $265.00 $6,360.00
$600.00 $50.00 $1,200.00 $51.75 $1,242.00 $25.00 $600.00 $28.00 $672.00 $27.00 $648.00
$150.00 $90.00 $90.00 $290.00 $290.00 $150.00 $150.00 $200.00 $200.00 $158.00 $158.00
$1,800.00 $760.00 $760.00 $2,300.00 $2,300.00 $2,000.00 $2,000.00 $3,000.00 $3,000.00 $2,000.00 $2,000.00
$35,530.00 Sub-Total $40,541.00 Sub-Total $49,866.00 Sub-Total $36,700.00 Sub-Total $44,597.00 Sub-Total $39,791.00
Rodman Sutton McMahon TISEO SITE Ed Bell
(1727037) (1276002.5) (1378314.28) (1412832.5) (1261072) (1854827.5)
(1885277) (1418853.5) (1521073.08) (1528887.5) (1361172) (1995327.5)
(1411190) (1040495.5) (1056806.6) (937390.5) (967170) (1059315.5)
(1538558) (2096187.3) (2262271.1) (2018063) (1881845) (2133470.55)
(307710) (353397) (324773.4) (314140) (306010) (366007.5)
(25950) (22715) (20767.9) (19170) (24500) (30077)
(180760) (153490) (131925) (166565) (259550) (130140)
(35530) (40541) (49866) (36700) (44597) (39791)
(5226735) (4982828.3) (5224724.28) (4904861) (4744744) (5613629.05)
(5384975) (5125679.3) (5367483.08) (5020916) (4844844) (5754129.05)
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TEXAS- Texas Sterling

STERLING TOTAL COST
$100,000.00 $100,000.00
$12,000.00 $12,000.00]
$24.00 $140,400.00]
$27.00 $661,500.00
$2.00 $67,000.00]
$91.00 $56,420.00)
$24.00 $54,000.00)
$9.00 $4,320.00
$2.00 $1,700.00}
$53.00 $15,370.00)
$54.00 $99,360.00)
$478.00 $11,472.00)
$5.00 $4,750.00
$7.50 $7,125.00
$515.00 $9,785.00
$14,000.00 $14,000.00]
$2.00 $17,000.00]
$25.00 $225.00
$15.00 $3,840.00}
$35.00 $18,550.00)
$535.00 $10,700.00]
$9.00 $35,100.00)
Sub-Total $1,344,617.00)
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TEXAS- Texas Sterling
STERLING TOTAL COST
$100,000.00 $100,000.00
$12,000.00 $12,000.00]
$24.00 $140,400.00]
$27.00 $772,200.00
$2.00 $75,400.00)
$91.00 $63,700.00]
$24.00 $54,000.00)
$9.00 $4,320.00
$2.00 $1,700.00}
$53.00 $15,370.00)
$54.00 $99,360.00)
$478.00 $11,472.00)
$5.00 $4,750.00
$7.50 $7,125.00
$515.00 $9,785.00
$14,000.00 $14,000.00]
$2.00 $17,000.00]
$25.00 $225.00
$15.00 $3,840.00}
$35.00 $18,550.00)
$535.00 $10,700.00]
$9.00 $35,100.00)
Sub-Total $1,470,997.00)
TEXAS- Texas Sterling
STERLING TOTAL COST
$1,500.00 3,000.00]
$2,413.00) 4,826.00)
$5.00 6,100.00)
$5.00 1,325.00
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$6.00 $7,560.00}
$3,000.00 $3,000.00
$3,000.00) $3,000.00}
$750.00 $750.00
$3,200.00) $3,200.00}
490.00 1,960.00
510.00) 9,690.00)
225.00 6,975.00)
300.00 2,400.00)
150.00 1,200.00
700.00 2,800.00)
$1,300.00 $5,200.00
$2,650.00 $10,600.00)
$520.00 $2,080.00
$5,000.00 $5,000.00
$5,300.00 $15,900.00)
$12,000.00) $24,000.00)
$12,300.00) $24,600.00)
$900.00 $27,900.00)
$520.00 $8,320.00
$100.00 $1,600.00
$2,500.00 $2,500.00
$16,500.00) $16,500.00)
$9,500.00) $9,500.00}
$18,500.00 $37,000.00]
$1,500.00) $1,500.00}
$2,455.00 $2,455.00
$1,470.00) $7,350.00}
$7.00 $61,250.00)
$1.00 $10,000.00)
$1.00 $2,700.00}
$27.00 $91,800.00)
$5,000.00 $140,000.00
$268,220.00 $268,220.00
$1,100.00 $1,100.00
Sub-Total $834,861.00
TEXAS- Texas Sterling
STERLING TOTAL COST
$61.00 $26,840.00)
$75.00 $54,225.00)
$55.00 $18,150.00)
$56.00 $18,480.00)
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$59.00 $5,900.00
$91.00 $18,200.00
$126.00 $11,340.00
$169.00 $10,140.00
$233.00 $41,940.00
$1,200.00 $144,000.00]
$180.00 $4,500.00
$225.00 $96,750.00
$248.00 $3,720.00
$320.00 $112,000.00]
$290.00 $130,500.00]
$335.00 $127,300.00]
$428.00 $235,400.00]
$539.00 $21,560.00
$850.00 $1,224,000.00
$35,000.00 $35,000.00
$18,000.00 $18,000.00]
$15,000.00 $15,000.00
$16,000.00 $16,000.00]
$34,000.00 $34,000.00
$7,000.00 $91,000.00]
$8,000.00 $72,000.00
$9,000.00 $18,000.00]
$2,200.00 $6,600.00
$3,000.00 $3,000.00]
$1,100.00 $1,100.00
$1,200.00 $1,200.00]
$1,900.00 $1,900.00
$45.00 $540.00
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$575.00 $575.00
$575.00 $1,150.00
$1,000.00) $1,000.00}
$2,200.00 $2,200.00
$1,700.00| $1,700.00}
$1,100.00| $1,100.00}
$63.00 $1,575.00}
$6.00 $1,800.00}
$1.00 $6,200.00
Sub-Total $2,635,585.00)
TEXAS- Texas Sterling
STERLING TOTAL COST
$66.00 $9,900.00
$27.00 $7,020.00
$108.00 $3,240.00
$26.00 $1,040.00)
$40.00 $164,000.00
$24.00 $7,920.00
$3,300.00 $18,150.00)
$4,000.00| $4,000.00}
$1,400.00) $23,800.00)
$750.00 $3,750.00}
$650.00 $650.00
$1,100.00) $2,200.00}
$6,900.00 $13,800.00)
$3,200.00) $3,200.00}
$2,400.00 $2,400.00
$2,100.00| $2,100.00}
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$1,600.00) $1,600.00}
$1,700.00 $5,100.00
$2,000.00 $12,000.00)
$200.00 $24,000.00)
$1,000.00| $1,000.00}
$600.00 $600.00
$600.00 $600.00
$1,500.00) $1,500.00}
$1,100.00 $1,100.00
$10,000.00 $10,000.00]
$1.00 $4,910.00}
$2,660.00 $26,600.00)
Sub-Total $356,180.00)
TEXAS- Texas Sterling
STERLING TOTAL COST
$29.00 $5,220.00
$27.00 $270.00
$5,400.00 $10,800.00)
$11.00 $22.00]
$34.00 $68.00)
$57.00 $1,710.00
$390.00 $390.00
$10,000.00) $10,000.00)
$1.00 $180.00
Sub-Total $28,660.00)
TEXAS- Texas Sterling
STERLING TOTAL COST
$420.00 $420.00
$420.00 $1,680.00}
$10.00 $3,000.00}
$420.00 $420.00
$10.00 $400.00
$10.00 $400.00
$10.00 $400.00
$10.00 $1,500.00}
$10.00 $350.00
$10.00 $7,000.00}
$520.00 $2,600.00}
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$10.00 $5,500.00
$3,000.00 $6,000.00
$1,000.00 $1,000.00
$5.00| $5,500.00
$7.00] $5,250.00
$1.00| $13,500.00
$1.00| $8,500.00
$3.00] $16,500.00
$540.00 $1,620.00
$9,526.00 $9,526.00
$15.00 $10,500.00
Sub-Total $101,566.00]
TEXAS- Texas Sterling
STERLING TOTAL COST
$2.00| $4,000.00
$1.50] $600.00
$1.30] $780.00
$1.00| $2,300.00
$0.80| $5,440.00
$0.50| $50.00
$1,575.00 $1,575.00
$37.00 $1,850.00
$10.50 $3,570.00
$7,875.00 $7,875.00
$262.50 $6,300.00
$26.00 $624.00
$157.00 $157.00
$1,837.00 $1,837.00
Sub-Total $36,958.00

Texas Sterling

(1344617)

(1470997)

(834861)

(2635585)

(356180)

(28660)

(101566)

(36958)

(5338427)

(5464807)
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